Standish Excavation LLC

PO Box 4 Pray, MT 59065

Proposal Submitted To:

Glastonbury Land Assoc., Inc. Box 312 Emigrant, MT 59027



Chad's cell # 406-220-0467 standishexcavation@gmail.com

Date	Estimate #
9/16/2021	21-116

Project
SOUTH GLA FALL GRADING

Description		Total
 Aquila - 1000 feet; the first high lath is the end of platted road: Blade, Water, Ditch & Roll. Does not need gravel, unless you gravel from top of hill also 	Bid	850.00
 Arcturus to Victoria Lane: Blade, Water & Roll and 1 Load (20 cy) @ corner before Pallas; Prepare for MgCl MgCl to Hesparus (6100 lf) Hesperus to Victoria Lane: Blade, Water, Roll and Ditch 1000 feet 	Bid Bid Bid	8,600.00 6,710.00 1,550.00
3. Leo Drive to End Cul-De-Sac: Blade, Water, Roll and Ditch 3700 lf MgCl Thru Stomieoski Corner - 1050 lf	Bid Bid	4,250.00 1,150.00
4. Hesperus: Blade, Water, Roll to Both Cul-de-Sacs	Bid	750.00
5. Leo Lane: Blade & Roll	Bid	450.00
6. Virgo: Blade, Water & Roll	Bid	650.00
		Total

Signature	 	
Date		

Standish Excavation LLC

PO Box 4 Pray, MT 59065

Proposal Submitted To:

Glastonbury Land Assoc., Inc. Box 312 Emigrant, MT 59027



Chad's cell # 406-220-0467 standishexcavation@gmail.com

Estimate

Date	Estimate #
9/16/2021	21-116

Project

SOUTH GLA FALL GRADING

Description		Total
7. Hercules to Libra: Blade, Water and Roll (5100 lf) MgCl (5100 lf) Libra to SpecTec Tee (6650 lf) SpecTec to Sagittarius (2000 lf): Blade, Water, Roll and Ditch, if Flowable	Bid Bid Bid Bid	8,100.00 5,650.00 9,460.00 3,000.00
8. Libra & Libra Spur: Blade, Water, Roll & Ditch	Bid	1,500.00
9. Polaris: Blade & Roll to Cul-de-Sac and Water to Walter's House	Bid	1,400.00
10. Scorpio: Blade, Water & Roll	Bid	1,600.00
11. Sagittarius Place: Blade, Roll & Ditch	Bid	1,200.00
12. Sagittarius Skyway: Blade, Roll & Ditch where Possible; Water Gravel Spots 3 Belly Dump Loads Laid Blade Ditches and Road to Hill @ #138	Bid	2,550.00 6,800.00
		Total \$66,220.00

This is notice of a right to claim a lien.
If this estimate is acceptable, please sign & date and return a copy to standishexcavation@gmail.com.
Estimate is figured at today's fuel prices. Increases will be added every \$.05 per gallon @ a rate of \$10.00 per day for up to 4 pieces of equipment as a fuel surcharge.
Any alteration or deviation from above specifications will be executed only upon written order, and will become an extra charge.
Note: This proposal may be withdrawn by us if not accepted within days. Page 2

Signature		
Date		